



WESLIE Engineering Group



**PROJECT: Douglas County Stateline Flowage Dam Reconstruction Project**

**Addendum #1**

**Date: Tuesday, March 20, 2018**

**To: Prospective Bidders**

**\*\*BID OPENING DATE CHANGE**

**Bid Open Date: Thursday, March 29, 2018 at 11:00 AM**

This addendum modifies the Bid Documents for the above listed project. This addendum consists of six (6) pages.

Acknowledge receipt of the Addenda by signing the Addenda Acknowledgement Section on the Bid Form. Failure to do so may subject the Bidder to disqualification.

**Clarifications and Questions from firms:**

1. Pre-bid sign in sheet is attached.
2. A correction to an item number on the bid form: Description - Storm Sewer Pipe Reinforced Concrete Class IV 42 Inch has a corrected Item Number 608-0442. Please replace and use the updated bid form attached to this addendum.
3. Alternate solutions to Aquadam may be approved. See attached special provision for requirements.

**\*\*BID OPENING DATE CHANGE**

**Bid Open Date: Thursday, March 29, 2018 at 11:00 AM**



**SIGN-IN**

**PROJECT: Stateline Flowage Dam Reconstruction Project**

**DATE/TIME: March 12, 2018, 10:00 AM**

Name	Company	Email/Phone
Todd Gibbon	Long Island Eng	Long Island Engineering LLC @Outlook.ca 715-204-4747
Scott Udeen	Udeen Trucking	Udeentruckingat Centurytel.net 715-394-4815
Steve Janke	Janke General Contractors Inc.	<del>sjankegeneral.com</del> sjanke@jankegeneral.com 715-257-7901
Jon Harms aka MARK SCHWARTZ	DCS	715-378-2219 jharms@dcslaw.com
Scott Weyandt	WES	scott@weyandteengineering.com 218-393.1915

# BID FORM

## Part 2A – Bid Form

*Submit with Bid*

### Stateline Flowage Dam Reconstruction Project

Date: \_\_\_\_\_

I/We, the undersigned, being familiar with your local conditions, having made a field inspection and investigation that I/We deemed necessary, having studied the plans and specifications for the work and being familiar with all the factors and other conditions affecting the work, are hereto submitting the following documents:

1. Bid Form
2. Responsible Bidder Affidavit
3. Bidder's Proof of Responsibility
4. Project References

I/We, the undersigned, hereby propose to furnish all applicable labor, tools, materials, skills, equipment and all else necessary to execute the work, in accordance with the instructions and specifications and are hereby submitting the following bid:

ITEM NUMBER	DESCRIPTION	UNIT	QTY	PRICE PER UNIT	TOTAL COST
204.9060s	Removing Misc Structures	EACH	3	\$	\$
205.0400	Excavation Marsh	CY	10	\$	\$
208.1100	Select Borrow	CY	15	\$	\$
213.0100	Finishing Roadway	EACH	1	\$	\$
305.0120	Base Aggregate Dense 1-1/4 Inch	TON	124	\$	\$
520.1042	Apron Endwalls for Culvert Pipe 42 Inch	EACH	2	\$	\$
524.0160	Culvert Pipe Salvaged 60 Inch	LF	34	\$	\$
606.0100	Rip Rap Light	CY	30	\$	\$
608.0442	Storm Sewer Pipe Reinforced Concrete Class IV 42 Inch	LF	42	\$	\$
619.1000	Mobilization	EACH	1	\$	\$
628.1504	Silt Fence	LF	45	\$	\$
643.5000	Traffic Control	EACH	1	\$	\$
645.0120	Geotextile Type HR	SY	215	\$	\$
SPV.0060.01	Apron End Wall Toe Wall	EACH	2	\$	\$
SPV.0060.02	Custom Outlet Control Structure	EACH	1	\$	\$
SPV.0060.03	Stop Logs	EACH	10	\$	\$
SPV.0060.04	Custom Outlet Control Structure Grate	EACH	1	\$	\$
SPV.0105.01	Filter Diaphragm	LS	1	\$	\$

**BID FORM**

SPV.0105.02	Aquadam	LS	1	\$	\$
SPV.0180.01	Salvaged Riprap	SY	215	\$	\$
SPV.0180.02	Salvaged Base Aggregate	SY	115	\$	\$
<b>TOTAL COST</b>					\$

**Total in written words:**

\_\_\_\_\_

\_\_\_\_\_

Estimate amount of time to complete project upon Contractor's receipt of Notice to Proceed (time to include all weekends and holidays): \_\_\_\_\_

Date able to begin the project: \_\_\_\_\_

€ **Addendums:** This firm hereby acknowledges receipt/review of the following addendum(s) (If any)  
 Addendum # \_\_\_\_\_ Addendum # \_\_\_\_\_ Addendum # \_\_\_\_\_ Addendum # \_\_\_\_\_

€ **Subcontractors and Suppliers:** The undersigned agrees to employ the following listed **subcontractors** for the following enumerated classes of work and not to alter or add to such list without the written consent of Douglas County, WI as per Wisconsin Statutes 66.0901 (7). (Use separate sheet as necessary.)

Subcontractor:

Class of Work:

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

Supplier:

Type of Supply:

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

**Bidder's Certification**

**1. Bidder certifies that:**

- A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation.
- B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid.

## BID FORM

- C. Bidder has not solicited or induced any individual or entity to refrain from bidding.
- D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purpose of this Section:
  - a. "Corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process.
  - b. "Fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition.
  - c. "Collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels.
  - d. "Coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

SIGNATURE \_\_\_\_\_  
TITLE \_\_\_\_\_  
COMPANY \_\_\_\_\_  
ADDRESS \_\_\_\_\_  
PHONE \_\_\_\_\_  
E-MAIL ADDRESS \_\_\_\_\_

**10. Aquadam, Item SPV.0105.02.**

**A Description**

This special provision describes the installation of an Aquadam, as shown on the plans, and as hereinafter provided.

Alternate solutions may be approved as long as alternate does not include placement of direct fill material into stream or result in mixing or excessive disturbance of soil. Contractor will be responsible to provide P.E. approved drawings and specifications of alternate. Wisconsin Department of Natural Resources (WDNR) must approve alternate solution. Submit drawings and specifications to Owner's Engineer. Engineer will request approval of alternate from WDNR.

Earthen embankment coffer dams will not be allowed.

**B Materials**

Use only Aquadam or approved alternate.

**C Construction**

Install Aquadam in accordance with the installation guidelines provided by the manufacturer or as directed by the Engineer.

Prior to placement of the Aquadam, smooth and shape the surface to eliminate any rocks, roots, or other debris that may cause damage to the Aquadam during placement. Place Aquadam on the prepared surface at the locations and to the limits as shown on the plans or as directed by the Engineer. Unroll and fill Aquadam with water from dam's reservoir.

**D Measurement**

The Aquadam will be measured by the lump sum, completed in accordance with the contract and accepted.

Any approved alternate will be paid by the lump sum as the Aquadam bid item.

**E Payment**

The measured quantities will be paid at the contract unit price under the following bid item:

ITEM NUMBER	DESCRIPTION	UNIT
SPV.0105.02	Aquadam	LS

Payment for Aquadam is full compensation for installing, filling, maintaining, and removal of either Aquadam or sheet piles. Aquadam and approved alternative remain the property of the contractor.